STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 15/ 06
12-0F7414
12- ORA-1-18.5/19.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT

I'N ORANGE COUNTY | N NEWPORT BEACH
FROM DOVER DRI VE TO CLD NEWPORT
BOULEVARD

ROADWAY STREET LI GHTI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON Bl D245
PACE 1
06/ 19/ 06
CONTRACT CODE "A '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0%
90

PERCENT OVER EST 7.92

949 252- 0441
00615876
FAX 949 252- 0266

CC PREF CLAI MED

805 371-4639
00667073
FAX 805 494-0757

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

PROPGOSALS | SSUED 9 FUND TOTAL HB1 938, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 860, 795.00  AMOUNT OVER 68, 215. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 929, 010. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 1,132, 071. 00 1 T D S ENG NEERI NG
2899 AGOURA ROAD SU TE 171
VWESTLAKE VI LLAGE CA 91361
3 1, 720, 700. 00 3 BEADOR CONSTRUCTI ON COVPANY

I NC
26320 LESTER Cl RCLE
CORONA CA 92883

951 674-7352
00720483
FAX 951 674-7495

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



12-0F7414
12- ORA-1-18
06/ 15/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PACI FI C ELECTRI C
BELL GARDENS CA

LI GATI NG AND MOBI LI ZATI ON ( PORTI ON)



12-0F7414
12- ORA-1-18
06/ 15/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 3
06/ 19/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BEADOR AND SCON
CORONA CA

BEADOR AND SON
CORONA CA

CTFINC
BELL GARDENS CA

M NOR CONCRETE AND M SCELLANEQUS | RON AND STEEL ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

LI GHTI NG ( PARTI AL)



12-0F7414 Bl D245

12- ORA-1-18 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 15/ 06 06/ 19/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,250. 00 2,250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 7, 000. 00 7, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 5, 500. 00 5, 500. 00
6 (F) 150806 REMOVE PI PE M 73 40. 00 2,920. 00
7 150820 REMOVE | NLET EA 1 600. 00 600. 00
8 153246 REMOVE CONCRETE (M SCELLANECUS) VB 15 480. 00 7, 200. 00
9 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.8 2,500. 00 7, 000. 00
10 (F) 650067 300 MM REI NFORCED CONCRETE PI PE M 73 400. 00 29, 200. 00
11 (F) 650069 450 MM REI NFORCED CONCRETE PI PE M 7 400. 00 2, 800. 00
12 (S) 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 1, 200. 00 18, 000. 00
CONSTRUCTI ON)
13 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 154 10. 00 1, 540. 00
14 860401 LI GHTI NG LS LUWVP SUM 690, 000. 00 690, 000. 00
15 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00 90, 000. 00



12-0F7414 Bl D245

12- ORA-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 15/ 06 06/ 19/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 250. 00 2250. 00 2, 250. 00 2250. 00
2 10, 000. 00 10000. 00 6, 000. 00 6000. 00
3 1, 000. 00 1000. 00 6, 000. 00 6000. 00
4 50, 000. 00 50000. 00 30, 000. 00 30000. 00
5 4, 000. 00 4000. 00 10, 000. 00 10000. 00
6 250. 00 18250. 00 160. 00 11680. 00
7 3, 000. 00 3000. 00 3, 000. 00 3000. 00
8 650. 00 9750. 00 600. 00 9000. 00
9 3, 950. 00 11060. 00 4, 100. 00 11480. 00
10 525. 00 38325. 00 520. 00 37960. 00
11 800. 00 5600. 00 825. 00 5775. 00
12 775. 00 11625. 00 775. 00 11625. 00
13 20. 00 3080. 00 15. 00 2310. 00
14 874, 131. 00 874131. 00 1, 383, 620. 00 1383620. 00
15 90, 000. 00 90000. 00 190, 000. 00 190000. 00
TOT 1,132,071. 00 1, 720, 700. 00



